सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA72735771086576R
Certificate Issued Date	:	14-Aug-2019 10:50 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ TURUVEKERE1/ KA-TU
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0869876605411412R
Purchased by	:	E E B B M P DASARAHALLI DIVISION BANGALORE
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	E E B B M P DASARAHALLI DIVISION BANGALORE
Second Party	:	S N SHANKARAPPA SO NANJEGOWDA SOMENAHALLI
Stamp Duty Paid By	:	E E B B M P DASARAHALLI DIVISION BANGALORE
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ /2019-20, Dtd : 22/01/2020

S20

1.This Agreement, entered this day ..22... of..Jan.. 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar) and. Sri. S.N Shankrappa, Somenahalli, Turuvekere, Tumkur (Here in called Contractor) of Other part

S. N. S.

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements and maintenance of Culvert at Mallasandra Colony and Surrounding area in ward no 13 Mallasandra Shettyhalli Sub division		
Est Cost:	10.00	Lakhs	Indent No:34714
Job Code:	013-20-000012		PCode-1771
Administrative Approval:	EE/DD/AS/102/19-20, Dt: 19/06/2019		
Technical Sanction:	EE/DD/TS/64/18-19, Dt:30.01.2019		
Tender Notification No& Date:	BBMP/EE/DD/Ten/15/2018-19, Dt:04.02.2019		

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract **Rs. 6,84,788.00** Rupees (Six Lakhs Eighty Four Thousand Seven Hundred Eighty Eight only) (Which is-19.41 % Below to SR - 2018-19 + 12% GST Additional Add) Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	25,000.00			E-procurement
FSD/BG	39,000.00	299360	17.08.2019	Vijaya Bank, Turuvekere Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,